STATE OF CALI FORNI A

06/ 07/ 05
01-461504

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

01- HUM 101- Mb4. 2/ 56. 3

BI D SUMMARY

I'N HUMBOLDT COUNTY NEAR RI O DELL
FROM EEL RI VER BRI DGE TO 0.8 KM
SQUTH OF VAN DUZEN RI VER BRI DGE

RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 08/ 05
CONTRACT CODE 'F '
16 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PERCENT UNDER EST 8. 39

707 443-6371
00105709

CC PREF CLAI MED

FAX 707 443-0277

PROPGCSALS | SSUED 4 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 2 ENG NEERS EST 519, 262. 50 AMOUNT UNDER 43, 582. 50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 475, 680. 00 1 MERCER FRASER COVPANY
P O BOX 1006
EUREKA CA 95502-1006
2 521, 521. 00 2 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

831 724-1011
00000089

CC PREF CLAI MED

FAX 831 768-4021

0. 0%



01- 461504
01- HUM 101
06/ 07/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 2
06/ 08/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PRI CE STRI PI NG SERVI CE
1680 ELK VALLEY ROAD
CRESCENT CITY CA

STRI PI NG AND PAVEMENT MARKERS



01- 461504
01- HUM 101
06/ 07/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

06/ 08/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

STRI PI NG



01- 461504 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 07/ 05 06/ 08/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 500. 00 500. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 500. 00 3, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 010. 00 5, 010. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 750. 00 1, 500. 00
6 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 450 5.00 2,250. 00
7 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 180 40. 00 7, 200. 00
8 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 4 1, 380 4.00 5, 520. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 730 16. 00 11, 680. 00
10 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 5,520 74.00 408, 480. 00
11 ( 840515 THERMOPLASTI C PAVEMENT MARKI NG M 190 35. 00 6, 650. 00
12 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 600 .90 12, 240. 00
13 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 230 2.00 460. 00
14 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 6, 700 .30 2,010. 00
15 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 840 2.00 3, 680. 00
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 000 4.00 4, 000. 00

TOTAL 475, 680. 00



01- 461504 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 07/ 05 06/ 08/ 05
| TEM SECOND
Bl D AMOUNT
1 1, 500. 00 1500. 00
2 1, 000. 00 1000. 00
3 3, 500. 00 3500. 00
4 10, 111. 00 10111. 00
5 1, 800. 00 3600. 00
6 5.00 2250. 00
7 40. 00 7200. 00
8 8. 00 11040. 00
9 38. 00 27740. 00
10 77.00 425040. 00
11 35. 00 6650. 00
12 .90 12240. 00
13 2.00 460. 00
14 .30 2010. 00
15 2.00 3680. 00
16 3.50 3500. 00
TOT 521, 521. 00



